UNIT LEGENDS: $\quad$ LS=Lump Sum, SF=Square Feet, $\mathbf{S Y}=$ Square Yards, $\mathrm{EA}=$ Each,,

| Happy Acres Park General Site Improvements |  |  |  | Engineers Estimate |  |
| :---: | :---: | :---: | :---: | :---: | :---: |
| No. | Removals <br> Description | Estimated Qty. | Unit | $\begin{gathered} \hline \hline \text { Unit Cost } \\ \text { (in Dollars) } \end{gathered}$ | Total Cost (In Dollars) |
| 1 | Provide all necessary construction surveying and staking to meet layout and grading requirements for all work - complete | 1 | LS | \$14,000.00 | \$14,000.00 |
| 2 | Mobilization | 1 | LS | \$25,000.00 | \$25,000.00 |
| 3 | Remove bituminous pavement including saw cut at edge to remain - complete. | 4,519 | sY | \$2.50 | \$11,297.50 |
| 4 | Remove concrete pavement including saw cut at edge to remain - complete. | 603 | SF | \$2.00 | \$1,206.00 |
| 5 | Remove concrete curb and gutter complete. | 60 | LF | \$4.00 | \$240.00 |
| 6 | Remove light pole and concrete foundation complete. | 2 | EA | \$550.00 | \$1,100.00 |
| 7 | Clear and grub tree - complete. | 45 | EA | \$500.00 | \$22,500.00 |
| 8 | Cut and clear tree (stump to remain for bank stablization) - complete. | 10 | EA | \$300.00 | \$3,000.00 |
| 9 | Cut and clear understory vegetation including pruning hedge along existing trail to allow installation of piping and trail between cul de sac and ped bridge complete. | 0.50 | AC | \$2,000.00 | \$1,000.00 |
| 10 | Salvage and reinstall chain link fence complete. | 83 | LF | \$20.00 | \$1,660.00 |
| 11 | Remove sign and footing - complete. | 4 | EA | \$100.00 | \$400.00 |
| 12 | Salvage and reinstall sign - complete. | 3 | EA | \$150.00 | \$450.00 |
| 13 | Abandon water line in place. Remove water line as needed to install structures. Cut and cap existing water line. | 1 | LS | \$500.00 | \$500.00 |
| 14 | Remove outlet - complete. | 49 | LF | \$12.00 | \$588.00 |
| 15 | Remove culvert - complete. | 14 | LF | \$12.00 | \$168.00 |
| Section 1 - Site Surveying/Mobilization/Removals Total: |  |  |  |  | \$83,109.50 |
| No. | Section 2- Earthwork Description | Estimated Qty. | Unit | Unit Cost (in Dollars) | Total Cost (In Dollars) |
| 1 | *On-site earthwork as required to achieve plan grades and on-site earthwork balance complete, including 1) stripping and stockpiling of topsoil; 2) common excavation of subsoil materials to subgrade elevations identified for paving areas and bio retention areas; 3) maintenance of grades throughout construction including all silt fence, bio rolls, or other approved method; 4) final grading to specified tolerances complete | 1 | LS | \$75,000.00 | \$75,000.00 |
| 2 | Furnish and install silt fence. | 2,675 | LF | \$2.50 | \$6,687.50 |
| 3 | Furnish and install bioroll | 433 | LF | \$3.50 | \$1,515.50 |
| 4 | Furnish and install inlet protection | 4 | EA | \$450.00 | \$1,800.00 |
| 5 | Furnish and install Category 3N erosion control blanket as shown on the plans and within basins per details on sheet L5.2 | 2,427 | sY | \$2.50 | \$6,067.50 |
| 6 | Furnish and install 12 " compacted select granular borrow including Type $\vee$ geotextile fabric on all sides - complete. | 1,932 | CY | \$30.00 | \$57,960.00 |


| All Phase Conctracting, Inc. |
| :---: | :---: | :---: | :---: |


| Veit \& Company, Inc. |  |
| :---: | :---: |
| Unit Cost (in Dollars) (in Dollars) | Total Cost (In Dollars) |
| \$20,000.00 | \$20,000.00 |
| \$83,000.00 | \$83,000.00 |
| \$3.00 | \$13,557.00 |
| \$1.40 | \$844.20 |
| \$13.00 | \$780.00 |
| \$371.00 | \$742.00 |
| \$185.00 | \$8,325.00 |
| \$290.00 | \$2,900.00 |
| \$3,480.00 | \$1,740.00 |
| \$95.00 | \$7,885.00 |
| \$463.00 | \$1,852.00 |
| \$406.00 | \$1,218.00 |
| \$3,230.00 | \$3,230.00 |
| \$28.00 | \$1,372.00 |
| \$54.00 | \$756.00 |
|  | \$148,201.20 |
| $\begin{gathered} \hline \text { Unit Cost } \\ \text { (in Dollars) } \\ \hline \hline \end{gathered}$ | $\begin{gathered} \hline \text { Total Cost } \\ \text { (In Dollars) } \\ \hline \hline \end{gathered}$ |
| \$110,000.00 | \$110,000.00 |
| \$2.50 | \$6,687.50 |
| \$3.50 | \$1,515.50 |
| \$285.00 | \$1,140.00 |
| \$1.70 | \$4,125.90 |
| \$36.75 | \$71,001.00 |


| Park Construction Company |  |
| :---: | :---: |
| $\begin{gathered} \hline \text { Unit Cost } \\ \text { (in Dollars) } \end{gathered}$ | $\begin{aligned} & \hline \hline \text { Total Cost } \\ & \text { (In Dollars) } \\ & \hline \hline \end{aligned}$ |
| \$13,200.00 | \$13,200.00 |
| \$78,000.00 | \$78,000.00 |
| \$2.80 | \$12,653.20 |
| \$2.25 | \$1,356.75 |
| \$8.20 | \$492.00 |
| \$701.00 | \$1,402.00 |
| \$163.00 | \$7,335.00 |
| \$255.00 | \$2,550.00 |
| \$3,060.00 | \$1,530.00 |
| \$71.40 | \$5,926.20 |
| \$204.00 | \$816.00 |
| \$459.00 | \$1,377.00 |
| \$1,790.00 | \$1,790.00 |
| \$28.60 | \$1,401.40 |
| \$28.60 | \$400.40 |
|  | \$130,229.95 |
| $\begin{gathered} \hline \hline \begin{array}{c} \text { Unit Cost } \\ \text { (in Dollars) } \end{array} \\ \hline \hline \end{gathered}$ | Total Cost (In Dollars) |
| \$131,900.00 | \$131,900.00 |
| \$1.95 | \$5,216.25 |
| \$3.55 | \$1,537.15 |
| \$199.00 | \$796.00 |
| \$2.05 | \$4,975.35 |
| \$54.60 | \$105,487.20 |


| Blackstone Contractors, LLC. |  | G. Urban Companies, Inc. |  |
| :---: | :---: | :---: | :---: |
| Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) |
| \$18,900.00 | \$18,900.00 | \$12,000.00 | \$12,000.00 |
| \$66,750.00 | \$66,750.00 | \$54,000.00 | \$54,000.00 |
| \$9.13 | \$41,258.47 | \$9.00 | \$40,671.00 |
| \$1.20 | \$723.60 | \$2.00 | \$1,206.00 |
| \$12.08 | \$724.80 | \$10.00 | \$600.00 |
| \$362.50 | \$725.00 | \$750.00 | \$1,500.00 |
| \$483.33 | \$21,749.85 | \$260.00 | \$11,700.00 |
| \$290.00 | \$2,900.00 | \$305.00 | \$3,050.00 |
| \$2,320.00 | \$1,160.00 | \$6,000.00 | \$3,000.00 |
| \$26.20 | \$2,174.60 | \$75.00 | \$6,225.00 |
| \$290.00 | \$1,160.00 | \$250.00 | \$1,000.00 |
| \$241.67 | \$725.01 | \$550.00 | \$1,650.00 |
| \$1,450.00 | \$1,450.00 | \$4,750.00 | \$4,750.00 |
| \$20.71 | \$1,014.79 | \$10.00 | \$490.00 |
| \$20.71 | \$289994 | \$32.00 | \$448.00 |
|  | \$161,706.06 |  | \$142,290.00 |
| Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) |
| \$130,500.00 | \$130,500.00 | \$240,000.00 | \$240,000.00 |
| \$3.71 | \$9,924.25 | \$4.50 | \$12,037.50 |
| \$3.16 | \$1,368.28 | \$6.00 | \$2,598.00 |
| \$122.50 | \$490.00 | \$400.00 | \$1,600.00 |
| \$2.52 | \$6,116.04 | \$3.00 | \$7,281.00 |
| \$53.67 | \$103,690.44 | \$48.00 | \$92,736.00 |




| \$1,170.00 | \$2,340.00 | \$980.00 | \$1,960.00 |
| :---: | :---: | :---: | :---: |
|  | \$252,251.95 |  | \$254,049.01 |
| Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) |
| \$136.00 | \$1,768.00 | \$87.31 | \$1,135.03 |
| \$755.00 | \$3,020.00 | \$1,290.00 | \$5,160.00 |
| \$2,130.00 | \$10,650.00 | \$1,182.00 | \$5,910.00 |
| \$52.70 | \$53,859.40 | \$11.55 | \$11,804.10 |
| \$49.00 | \$2,842.00 | \$26.29 | \$1,524.82 |
| \$905.00 | \$905.00 | \$443.50 | \$443.50 |
| \$68.30 | \$4,576.10 | \$70.15 | \$4,700.05 |
| \$136.00 | \$59,296.00 | \$81.94 | \$35,725.84 |
| \$918.00 | \$7,803.00 | \$432.94 | \$3,679.99 |
| \$785.00 | \$9,263.00 | \$622.88 | \$7,349.98 |
| \$2,080.00 | \$10,400.00 | \$2,638.00 | \$13,190.00 |
| \$1,500.00 | \$46,650.00 | \$1,380.23 | \$42,925.15 |
| \$199.00 | \$2,985.00 | \$136.33 | \$2,044.95 |
| \$111.00 | \$5,550.00 | \$99.50 | \$4,975.00 |
| \$459.00 | \$4,131.00 | \$207.78 | \$1,870.02 |
| \$49.60 | \$31,793.60 | \$33.07 | \$21,197.87 |
| \$114.00 | \$16,986.00 | \$127.85 | \$19,049.65 |
| \$522.00 | \$2,610.00 | \$118.00 | \$590.00 |
| \$2,550.00 | \$2,550.00 | \$1,580.00 | \$1,580.00 |
|  | \$277,638.10 |  | \$184,855.96 |
| Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost <br> (in Dollars) | $\begin{aligned} & \hline \hline \text { Total Cost } \\ & \text { (In Dollars) } \\ & \hline \hline \end{aligned}$ |
| \$23.70 | \$169,739.40 | \$29.98 | \$214,716.76 |
| \$26.60 | \$32,478.60 | \$24.90 | \$30,402.90 |
| \$18.20 | \$27,645.80 | \$23.01 | \$34,952.19 |
| \$41.50 | \$2,448.50 | \$36.78 | \$2,170.02 |
| \$11.80 | \$9,133.20 | \$14.83 | \$11,478.42 |
| \$2,010.00 | \$2,010.00 | \$2,100.00 | \$2,100.00 |
| \$56.70 | \$2,948.40 | \$80.77 | \$4,200.04 |
|  | \$246,403.90 |  | \$300,020.33 |


| \$2,250.00 | \$4,500.00 |
| :---: | :---: |
|  | \$360,752.50 |
| Unit Cost (in Dollars) | Total Cost (In Dollars) |
| \$75.00 | \$975.00 |
| \$800.00 | \$3,200.00 |
| \$3,200.00 | \$16,000.00 |
| \$30.00 | \$30,660.00 |
| \$55.00 | \$3,190.00 |
| \$925.00 | \$925.00 |
| \$75.00 | \$5,025.00 |
| \$145.00 | \$63,220.00 |
| \$1,000.00 | \$8,500.00 |
| \$850.00 | \$10,030.00 |
| \$2,300.00 | \$11,500.00 |
| \$1,600.00 | \$49,760.00 |
| \$220.00 | \$3,300.00 |
| \$55.00 | \$2,750.00 |
| \$120.00 | \$1,080.00 |
| \$43.00 | \$27,563.00 |
| \$150.00 | \$22,350.00 |
| \$650.00 | \$3,250.00 |
| \$3,000.00 | \$3,000.00 |
|  | \$266,278.00 |
| Unit Cost (in Dollars) | Total Cost (In Dollars) |
| \$30.00 | \$214,860.00 |
| \$26.00 | \$31,746.00 |
| \$22.00 | \$33,418.00 |
| \$46.00 | \$2,714.00 |
| \$14.50 | \$11,223.00 |
| \$8,000.00 | \$8,000.00 |
| \$65.00 | \$3,380.00 |
|  | \$305,341.00 |


| No. | Section 5-Landscape/Turf Establishment | Estimated Qty. | Unit | Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) | Unit Cost (in Dollars) | Total Cost (In Dollars) |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| 1 | Furnish and install Low Maintenance Turf seed mix as shown on the plans and specifications - complete. | 1.6 | AC | \$6,500.00 | \$10,400.00 | \$7,020.00 | \$11,232.00 | \$4,500.00 | \$7,200.00 | \$1,910.00 | \$3,056.00 | \$4,340.00 | \$6,944.00 | \$7,281.25 | \$11,650.00 | \$10,000.00 | \$16,000.00 |
| 2 | Furnish and install Storm Water South and West seed mix as shown on the plans and specifications - complete. | 0.4 | AC | \$9,500.00 | \$3,800.00 | \$7,560.00 | \$3,024.00 | \$4,725.00 | \$1,890.00 | \$1,330.00 | \$532.00 | \$4,590.00 | \$1,836.00 | \$8,250.00 | \$3,300.00 | \$12,000.00 | \$4,800.00 |
| 3 | Furnish and install Riparian South and West seed mix as shown on the plans and specifications - complete. | 0.2 | AC | \$9,500.00 | \$1,900.00 | \$7,560.00 | \$1,512.00 | \$5,250.00 | \$1,050.00 | \$1,330.00 | \$266.00 | \$5,100.00 | \$1,020.00 | \$5,125.00 | \$1,025.00 | \$12,000.00 | \$2,400.00 |
| Section 5-Landscape/Turf Establishment Total: |  |  |  |  | \$16,100.00 |  | \$15,768.00 |  | \$10,140.00 |  | \$3,854.00 |  | \$9,800.00 |  | \$15,975.00 |  | \$23,200.00 |
| Total Bid: |  |  |  |  | \$749,978.00 |  | \$814,331.36 |  | \$823,803.00 |  | \$899,129.55 |  | \$916,323.90 |  | \$916,606.36 |  | \$1,097,861.50 |

